CHERRY GROVE FIREHALL COST BREAKDOWN

APPENDIX "A"

COST AREA RESPONSIBLE ARDMORE VERSION FORT KENT VERSION ESTIMATE PROVIDED BY

LAND MD OF BONNYVILLE S0 S0 MD OF BONNYVILLE

SITE PREP - DOZING, REMOVE DEBRIS, ROAD PREP, PACKING, INFRASTRUCTURE SERVICES $160,000 $160,000 INFRASTRUCTURE SERVICES

APPROACH, ETC INFRASTRUCTURE SERVICES

ROAD PREPARATION AND HARDENING - 3/4 CRUSH 4-6" BASE INFRASTRUCTURE SERVICES $140,000 $140,000 INFRASTRUCTURE SERVICES

SET SEPTIC AND CISTERN TANKS OVER 3 DAYS INFRASTRUCTURE SERVICES $9,000 $9,000 INFRASTRUCTURE SERVICES

POST CONSTRUCTION LANDSCAPING PARKS $5,000 $5,000 PARKS AND RECREATION

FENCING - PERIMETER OF 3 ACRES = 1300 FT AT 6 FT $32,000 $32,000

POWER GATE 20 FT INCL. $5K FOR POWER TO GATE FROM BLDG $25,000 $25,000

NATURAL GAS BROUGHT TO BUILDING NE GAS $7,000 $7,000 NE GAS COOP PER

POWER TO POLE ATCO ENERGY SEE ELECTRICAL BELOW SEE ELECTRICAL BELOW WITH ATCO

GEOTECHNICAL TESTING $15,000 $15,000

BLUEPRINTS - OWNED NO COST $0 $0 MD OF BONNYVILLE

BUILDING COST IN ADJUSTED DOLLARS - 2024 TBD - CONTRACTOR $4,327,000 $2,945,000 ARCHITECTURE

5000G CISTERN SUPPLIED AND DELIVERED TO SITE TBD - CONTRACTOR $18,000 $18,000

WATER WELL DRILLED AND CASED AT 6" TBD - CONTRACTOR $50,000 $50,000

2500G SEWAGE TANK SUPPLIED AND DELIVERED TO SITE TBD - CONTRACTOR $9,500 $9,500

ENGINEERING / CONSULTING @ 5-10% OF PROJECT COST TBD - CONTRACTOR $308,315 $211,575 COSTED AT 7% OF BUILDING SPEC + WATER SYSTEM

PUMPER TBD - SUPPLIER $739,388 $739,388 COSTED AT +7% OF THE 2022 PURCHASE

TANKER TBD - SUPPLIER $539,714 $539,714 COSTED AT +7% OF THE 2022 PURCHASE

PUMPER/TANKER FITUP EQUIPMENT TBD - SUPPLIER $250,000 $250,000

COMMS SYSTEMS - PAGERS, PORTABLES, BASE RADIOS, ETC $70,000 $70,000

BREATHING AIR COMPRESSOR MD OF BONNYVILLE $80,000 $80,000 MD OF BONNYVILLE BASED ON PREVIOUS BUILDS

BUILDING INTERIOR - APPLIANCES / FURNITURE / OFFICE MD OF BONNYVILLE $25,000 $25,000 MD OF BONNYVILLE BASED ON PREVIOUS BUILDS
TOTAL $6,809,917 $5,331,177

ELECTRICAL - IF SINGLE PHASE IS NEEDED S0 30 RECOVERED VIA AMORTIZED MONTHLY BILLING

ELECTRICAL - IF 3-PHASE IS NEEDED TOTAL WITH 3-PHASE $160,000 $160,000 ATCO - NEEDS TO BE BROUGHT IN - 8KMS AWAY

$6,969,917 $5,491,177
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